SCHEDULE OF PAY | TEMS PAGE 61
CALL CRDER : 400 CONTRACT ID : B -25108-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FI ELD OFFICE, A 7.000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

5 202-02240 PAVEMENT, REMOVE 138. 600 n2

6 202-02241 GUARDRAI L, REMOVE 290. 800 m

7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 828. 000 n

9 203-02000 EXCAVATI ON, COVMON 7.000 ng
10 203-02070 BORROW 1,522. 000 nB8
11 205-06937 TEMPORARY SI LT FENCE 750. 000 m
12 206-51225 EXCAVATI ON, DRY 84. 000 n8
13 211-06467 AGGREGATE FOR END BENT BACKFI LL 40. 000 n8
14 301-07448 COVPACTED AGCGREGATE, NO. 53, BASE 76. 000 My
15 406-05521 ASPHALT FCR TACK COAT 828. 000 ng
16 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
17 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 2.000 EACH
18 601-05585 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 8 1. 000 EACH
19 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
20 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
21 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 1. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 95. 260 m
23 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 146. 400 m
24 602-06729 BARRI ER DELI NEATCOR 24.000 EACH
25 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 213. 600 n
26 610-07487 HVA FOR APPRCACHES, TYPE B 408. 000 My
27 616-02320 GEOTEXTI LES 662. 000 n
28 616-06405 RI PRAP, REVETMENT 440. 000
29 619-05926 ENVI RONVENTAL CONTRCL LuwP LUwP
30 619-51859 PAI NT STEEL BRI DGE LUWP LuwP
31 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
32 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-02770 ERCSI ON CONTROL BLANKET 350. 000 ng
34 621-06559 MJULCHED SEEDI NG R 2, 000. 000 ng
35 701-96089 PI LE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm 356 nmm 34. 000 m
36 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm 356 nmm 46. 000 m
37 701-98649 PI LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 26. 000 m
38 702-51005 CONCRETE, A, SUBSTRUCTURE 29. 000 n8
39 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 584. 400 kg
40 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 125. 000 EACH
41 703-51030 REI NFORCI NG STEEL 2,970. 000 kg
42 703-51032 REI NFORCI NG STEEL, EPOXY COATED 28, 374. 000 kg
43 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 557. 000 EACH
44  704-51002 CONCRETE, C, SUPERSTRUCTURE 166. 200 n8
45 706- 05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
46 706-51020 CONCRETE, C, RAILING 24. 000 n8

47 709-51821 SURFACE SEAL LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 62
CALL CRDER : 400 CONTRACT ID : B -25108-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 711-51038 STRUCTURAL STEEL LuUwP LUWP
49 711-51864 DRI LLED HOLE 84. 000 EACH
50 711-51866 Rl VET, REMOVE 280. 000 EACH
51 711-51877 JACKI NG AND SUPPORTI NG BEANMB LUWP LUWP
52 711-95290 FI ELD VEELDI NG 7.000 m
53 711-96800 STUD SHEAR CONNECTOR 2,016. 000 EACH
54 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 35. 000 m
55 715-05407 PI PE, END BENT DRAIN, 150 mm 40. 000 m
56 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
57 715-91361 PI PE, PVC, 150 mm 4. 000 m
58 715-97122 PI PE, PVC, 50 nm 73. 000 m
59 801-01851 TEMPORARY TRAFFI C S| GNAL W TH DETECTORS LuwP LUWP
60 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 780. 000 m
61 801-06640 CONSTRUCTION SIGN, A 20. 000 EACH
62 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
63 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
64 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 453. 000 m
65 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 453. 000 m
66 808-06716 LI NE, REMOVE 463. 000 m
67 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 13. 000 EACH

68 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 13. 000 EACH



SCHEDULE COF PAY | TEMB PAGE 63
CALL CRDER : 410 CONTRACT ID : B -25224-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 455. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 655. 000 LFT
7 202-02271 HEADWALL, REMOVE 1. 000 EACH
8 202-02272 PAVED SI DE DI TCH, REMOVE 50. 000 LFT
9 202-02277 QUTTER, LI P, REMOVE 125. 000 LFT
10 202-02278 CURB, CONCRETE, REMOVE 145. 000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
13 202-51822 BRI DGE DECK OVERLAY, REMOVE 915. 000 SYS
14 202-52710 S| DEWALK, CONCRETE, REMOVE 395. 000 SYS
15 202-60820 SURFACE M LLING ASPHALT 3, 920. 000 SYS
16 202-60822 SURFACE M LLING PORTLAND CEMENT CONCRETE 420. 000 SYS
17 202-62420 BRI DGE RAI LI NG REMOVE 935. 000 LFT
18 202-91385 I NLET, REMOVE 5. 000 EACH
19 202-96133 Pl PE, REMOVE 78. 000 LFT
20 202-98488 PI PE END SECTI ON, REMOVE 1. 000 EACH
21 203-02000 EXCAVATI ON, COMMON 1, 075. 000 Cys
22 205-06937 TEMPORARY SI LT FENCE 3, 100. 000 LFT
23 211-07454 STRUCTURE BACKFI LL 27.000 Cys
24 213-52830 FLOMBLE MORTAR 5. 000 CYs
25 301-07448 COWPACTED AGCREGATE, NO. 53, BASE 800. 000 TON
26 402-07433 HVA TYPE B, SURFACE 605. 000 TON
27 402-07438 HVA TYPE B, | NTERVEDI ATE 420. 000 TON
28 402-07441 HVA TYPE B, BASE 1, 335. 000 TON
29 406- 05520 ASPHALT FCOR TACK COAT 3. 400 TON
30 502-06329 PCCP, 12 IN. 48. 100 SYS
31 503-05310 TERM NAL JO NT 174. 250 LFT
32 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 2.000 EACH
33 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 6. 000 EACH
34 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2. 000 EACH
35 601-02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN. SPACI NG 500. 000 LFT
36 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 8. 000 EACH
37 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
38 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 1. 000 EACH
39 601-97774 GUARDRAI L END TREATMENT, G5, SPARE PARTS PACKAGE 1. 000 EACH
40 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 762. 500 LFT
41 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 3, 230. 000 LFT
42 602-06729 BARRI ER DELI NEATOR 26. 000 EACH
43 604-06069 CURB RAMP, CONCRETE 3. 000 SYS
44  604- 90256 S| DEWALK, CONCRETE, 6 IN 220. 000 SYS
45 604-90256 S| DEWALK, CONCRETE, 6 I N 51. 500 SYS
46 604-91531 S| DEWALK, CONCRETE, 4 IN 165. 000 SYS

47 605-05523 CURB, HVA 550. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 64
CALL CRDER : 410 CONTRACT ID : B -25224-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 605- 06090 CURB, | NTEGRAL, CONCRETE 10. 000 LFT
49 605-06105 CURB, | NTEGRAL, CONCRETE, MODI FI ED 95. 000 LFT
50 605-06140 CURB AND GUTTER, CONCRETE 125. 000 LFT
51 605-06155 CURB AND GUTTER, CONCRETE, MODI FI ED 125. 000 LFT
52 605-94811 CURB TURNQUT 1. 000 EACH
53 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 555. 200 SYS
54 611- 05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 6 I N 63. 000 SYS
55 611-06497 MAI LBOX ASSEMBLY, SI NGLE 3. 000 EACH
56 616-02320 GEOTEXTI LES 1, 200. 000 SYS
57 616-05689 RI PRAP, CLASS 2 635. 000 TON
58 616- 06405 Rl PRAP, REVETMENT 245. 000 TON
59 619-05926 ENVI RONVENTAL CONTRCL LuwP LUWP
60 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUMP LuUwP
61 621-06574 SODDI NG 675. 000 SYS
62 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 960. 000 LBS
63 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 1, 554. 000 EACH
64 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 53. 000 EACH
65 703-01540 THREADED TI E BAR ASSEMBLY 245. 000 EACH
66 703-06028 REI NFORCI NG BARS 94. 000 LBS
67 703-51030 REI NFORCI NG STEEL 12, 732. 000 LBS
68 703-51032 REI NFORCI NG STEEL, EPOXY COATED 70, 237. 000 LBS
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 152. 600 CYS
70 706-03278 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, MODI FI ED 1. 000 EACH
71 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI OQN, TBC 3. 000 EACH
72 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 1. 000 EACH
73 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 3. 000 EACH
74 706-51020 CONCRETE, C, RAILING 96. 100 Cys
75 708-51813 PNEUVATI CALLY PLACED MORTAR 300. 000 SFT
76 708-51814 WELDED STEEL W RE FABRI C 150. 000 SFT
77 709-51821 SURFACE SEAL LUWP LUWP
78 709-51821 SURFACE SEAL LUWP LuUwP
79 715-03475 SAFETY METAL END SECTIQON, 4:1, 15 IN 1. 000 EACH
80 715-05147 PIPE, TYPE 2, CRCULAR 8 IN 5. 000 LFT
81 715-05149 PIPE, TYPE 2, A RCULAR, 12 IN 73. 000 LFT
82 715-46000 PI PE END SECTION, 12 IN 2.000 EACH
83 720-01282 I NLET, J, MODIFI ED 1. 000 EACH
84 720-45045 I'NLET, J10 2.000 EACH
85 720-98013 I NLET, M 1. 000 EACH
86 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 105. 000 SFT
87 722-51842 BRI DGE DECK OVERLAY 1,976. 700 SYS
88 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 12. 000 CYs
89 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 950. 000 SFT
90 722-60824 SURFACE M LLI NG 2,110. 000 SYS
91 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 231. 200 LFT
92 728-98377 MASONRY COATI NG LUWP LUWP
93 728-98377 MASONRY CQATI NG LUWP LUWP

94 801-01851 TEMPORARY TRAFFI C S| GNAL W TH DETECTORS LuUwP LUWP



SCHEDULE OF PAY | TEMS PAGE 65
CALL CRDER : 410 CONTRACT ID : B -25224-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

95 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
96 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 31, 115. 000 LFT
97 801-06218 TEMPORARY TRANSVERSE PAVMVENT MARKI NG REMOVABLE, 24 | N 135. 000 LFT
98 801-06606 BARRI CADE, II11B 18. 000 EACH
99 801-06640 CONSTRUCTI ON SI GN, A 20. 000 EACH
100 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
101 801-06710 FLASH NG ARROW SI GN 480. 000 DAY
102 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
103 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 4. 000 EACH
104 801-97643 TEMPORARY BUZZ STRI PS 150. 000 LFT
105 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN 3, 000. 000 LFT
106 808-06713 LINE, PAINT, SCLID, VHTE, 4 IN 1, 485. 000 LFT
107 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 1, 485. 000 LFT
108 808-06716 LI NE, REMOVE 7, 400. 000 LFT
109 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 4 IN. 1, 135. 000 LFT
110 808-75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOWN 4 IN 1, 135. 000 LFT
111 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 3, 100. 000 LFT
112 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 80. 000 LFT
113 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 24.000 EACH

114 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 24.000 EACH



SCHEDULE OF PAY | TEMS PAGE 66
CALL CRDER : 430 CONTRACT ID : B -26043-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 1, 165. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 1, 880. 000 LFT
7 202-02272 PAVED SI DE DI TCH, REMOVE 25. 000 LFT
8 202-02277 GQUTTER, LI P, REMOVE 380. 000 LFT
9 202-02279 CURB AND QUTTER, REMOVE 90. 000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
11 202-60820 SURFACE M LLING ASPHALT 19, 725. 000 SYS
12 202-96133 Pl PE, REMOVE 70. 000 LFT
13 203-02000 EXCAVATI ON, COVMON 525. 000 CYs
14 203-02070 BORROW 160. 000 CYs
15 205-06937 TEMPORARY SI LT FENCE 2, 800. 000 LFT
16 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 74.000 CYs
17 211-06467 AGGREGATE FOR END BENT BACKFI LL 70. 000 CYs
18 211-07454 STRUCTURE BACKFI LL 183. 500 CYs
19 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 2, 343. 000 TON
20 304-07490 HVA PATCH NG TYPE B 250. 000 TON
21 304-07493 HVA WDEN NG TYPE B 2,490. 000 TON
22 402-07433 HVA TYPE B, SURFACE 1, 670. 000 TON
23 402-07438 HVA TYPE B, | NTERVEDI ATE 192. 000 TON
24 406- 05520 ASPHALT FOR TACK CQOAT 8. 500 TON
25 503-05310 TERM NAL JO NT 140. 500 LFT
26 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
27 601-02205 TEMPCRARY GUARD RAIL TRANSI TI ON, TGB 2.000 EACH
28 601-02207 TEMPORARY GUARD RAIL TRANSITION, VH, 6 FT. 3 I N SPACI NG 2.000 EACH
29 601-07023 ENERGY ABSCORBI NG TERM NAL, CZ, TL-2 3. 000 EACH
30 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
31 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 950. 000 LFT
32 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 910. 000 LFT
33 602-06646 TEMPCRARY CONCRETE BARRI ER 2,440. 000 LFT
34 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
35 603-03829 FENCE 20. 000 LFT
36 604-06069 CURB RAMP, CONCRETE 100. 000 SYS
37 604-91531 S| DEWALK, CONCRETE, 4 IN 1, 370. 000 SYS
38 605-05523 CURB, HVA 61. 000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 2, 650. 000 LFT
40 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN 1, 148. 100 SYS
41 610-07487 HVA FOR APPROACHES, TYPE B 222.000 TON
42 611-06497 MAI LBOX ASSEMBLY, SI NGLE 3. 000 EACH
43 616-02320 GEOTEXTI LES 428. 000 SYS
44 616- 06451 RI PRAP, UNI FORM 70. 000 TON
45 621-06574 SODDI NG 973. 000 SYS
46 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 706. 000 EACH

47 702-92857 CONCRETE, C, SUBSTRUCTURE 15. 200 CYs



SCHEDULE COF PAY | TEMB PACGE 67
CALL CRDER : 430 CONTRACT ID : B -26043-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 702-93722 CONCRETE, C 40. 300 CYs
49 703-51030 REI NFORCI NG STEEL 28, 376. 000 LBS
50 703-51032 REI NFORCI NG STEEL, EPOXY COATED 46, 624. 000 LBS
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 190. 000 CYs
52 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 2. 000 EACH
53 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 2.000 EACH
54 706-51020 CONCRETE, C, RAILING 17. 800 CYs
55 708-51813 PNEUVATI CALLY PLACED MORTAR 50. 000 SFT
56 708-51814 WELDED STEEL W RE FABRI C 50. 000 SFT
57 709-51821 SURFACE SEAL LUWP LUWP
58 711-51038 STRUCTURAL STEEL LUWP LUWP
59 711-95592 SUPPCRT BEAM LI NES 13. 000 EACH
60 715-04612 PI PE 210. 000 LFT
61 715-04612 PI PE 120. 000 LFT
62 715-04612 PI PE 2. 000 LFT
63 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 110. 000 LFT
64 715-46000 PI PE END SECTI ON, 12 IN. 7.000 EACH
65 716-96215 PI PE, JACKED, 15 IN 70. 000 LFT
66 720-44000 CASTING ADJUST TO GRADE 4. 000 EACH
67 720-45145 I NLET, J10, MODI FI ED 6. 000 EACH
68 720-45250 CATCH BASI N, K10 3. 000 EACH
69 720-45605 STRUCTURE, NMANHOLE, RECONSTRUCT 4. 000 LFT
70 720-94157 MANHCLE, C 2.000 EACH
71 720-98174 I NLET, B15 1. 000 EACH
72 722-51842 BRI DGE DECK OVERLAY 1, 478. 600 SYS
73 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 1. 400 CYs
74 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 14. 400 LFT
75 726-95870 BEARI NG ASSEMBLY 13. 000 EACH
76 801-03290 CONSTRUCTION SIGN, C 3. 000 EACH
77 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 26, 160. 000 LFT
78 801-06606 BARRI CADE, 111B 9. 000 EACH
79 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
80 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
81 801-06710 FLASH NG ARROW SI GN 360. 000 DAY
82 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
83 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2. 000 EACH
84 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 IN. 1, 545. 000 LFT
85 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN. 3, 800. 000 LFT
86 808-06716 LI NE, REMOVE 7, 900. 000 LFT
87 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 IN 6, 200. 000 LFT
88 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 108. 000 EACH

89 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 108. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 68
CALL CRDER : 440 CONTRACT ID : B -26258-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD AND BRI DGE REHABI LI TATI ON,

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 24. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 16, 335. 000 n

6 202-02241 GUARDRAI L, REMOVE 1, 630. 000 m

7 202-02272 PAVED SI DE DI TCH, REMOVE 60. 000 m

8 202-02277 GQJTTER, LI P, REMOVE 580. 000 m

9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-60820 SURFACE M LLI NG ASPHALT 1, 780. 000 n
13 202-74040 SI GN AND SUPPORTS, W DE FLANGE, REMOVE 1. 000 EACH
14 202-74045 SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE 19. 000 EACH
15 202-91385 I NLET, REMOVE 21. 000 EACH
16 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 3. 000 EACH
17 202-96133 Pl PE, REMOVE 315. 000 m
18 202-98488 PI PE END SECTI ON, REMOVE 12. 000 EACH
19 203-02000 EXCAVATI QN, COVMON 7,142.000 ng
20 203-02070 BORROW 26, 275. 000
21 205-06937 TEMPORARY SI LT FENCE 2, 600. 000 m
22 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 854. 000 n8
23 211-07454 STRUCTURE BACKFI LL 938. 000 n8
24 302- 06464 SUBBASE FOR PCCP 218. 800 n8
25 303-01180 COVPACTED AGGREGATE, 53 3, 852. 000 My
26 304-06464 SUBBASE FOR PCCP 5, 255. 000 ng
27 304-07490 HVA PATCH NG TYPE B 13. 000 My
28 402-07433 HVA TYPE B, SURFACE 815. 000 My
29 402-07438 HVA TYPE B, | NTERMVEDI ATE 1, 200. 000 My
30 402-07441 HVA TYPE B, BASE 3, 880. 000 My
31 406-05520 ASPHALT FOR TACK COAT 6. 600 My
32 502-06329 PCCP, 300 mm 23, 075. 000 n
33 503-03489 RETRCFI TTED TI E BARS 125. 000 EACH
34 503-05240 D-1 CONTRACTI ON JO NT 4, 255. 000 m
35 503-05310 TERM NAL JO NT 106. 000 m
36 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 12. 000 EACH
37 601-05999 CURVED TERM NAL END 1. 000 EACH
38 601-06035 GUARDRAI L, RESET 200. 000 m
39 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
40 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
41 601-94690 GUARDRAI L END TREATMENT, MS 4.000 EACH
42 601-97803 GUARDRAI L END TREATMENT, Ms, SPARE PARTS PACKAGE 1. 000 EACH
43 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1,103. 705 m
44 601-99132 GUARDRAI L TRANSI TION, VH, 1.905 m SPACI NG 2. 000 EACH
45 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 45. 000

m
46 602- 06646 TEMPORARY CONCRETE BARRI ER 1, 705. 000 m
47 602-06729 BARRI ER DELI NEATOR 36. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 69
CALL CRDER : 440 CONTRACT ID : B -26258-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD AND BRI DGE REHABI LI TATI ON,

48 605- 06095 CURB, | NTEGRAL, B, CONCRETE 855. 000 m

49 605-06200 CENTER CURB, A, CONCRETE 165. 000 m

50 607-06175 QUTTER, CONCRETE 35. 000 m

51 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 972. 800 n2
52 610-07488 HVA FOR APPRCACHES, TYPE C 2,930. 000 My
53 611-03393 TEMPORARY CROSSOVER, B MODI FI ED 2.000 EACH
54 616- 02320 GEOTEXTI LES 280. 000 ng
55 616- 06405 RI PRAP, REVETMENT 165. 000 My
56 616-51367 SLOPEWALL, CONCRETE, 100 nm 910. 000 n
57 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
58 621-06545 FERTI LI ZER 3. 000 My
59 621-06553 SEED M XTURE, R 636. 000 kg
60 621-06565 MJULCHI NG MATERI AL 15. 000 My
61 621-06574 SODDI NG 1, 735. 000 n2
62 701-51145 PILES, TIMBER, FURNI SHED 366. 000 m

63 701-51150 PILES, TIMBER, DRI VEN 366. 000 m

64 701-51155 PI LE, CONCRETE, STEEL SHELL ENCASED, 305 mm 36. 800 m

65 701-51195 PILE, STEEL H HP 310 X 79 550. 400 m

66 701-98647 Pl LE, OCONCRETE, STEEL SHELL ENCASED, 5.16 mm 356 nm 1, 668. 000 m

67 702-51005 CONCRETE, A, SUBSTRUCTURE 255. 000 n8
68 702-51015 CONCRETE, B, FOOTI NGS 202. 800 n8
69 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 920. 000 EACH
70 703-51030 REI NFORCI NG STEEL 19, 440. 000 kg
71 703-51032 REI NFORCI NG STEEL, EPOXY COATED 142, 524. 000 kg
72 704-51002 CONCRETE, C, SUPERSTRUCTURE 699. 000 n8
73 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 16. 000 EACH
74 706-51025 CONCRETE, C, RAILING 359. 800 m

75 708-51813 PNEUMATI CALLY PLACED MORTAR 4.000 n
76 709-51821 SURFACE SEAL LUWP LuwP
77 709-51821 SURFACE SEAL LUWP LUWP
78 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 1. 000 n2
79 711-51038 STRUCTURAL STEEL LuUwP LUWP
80 711-51038 STRUCTURAL STEEL LUWP LuUwP
81 713-97149 TEMPORARY RAMP 2. 000 EACH
82 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 2, 364. 100 m

83 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 202. 800 m

84 715-05118 PIPE, TYPE 1, C RCULAR 300 mm 14. 000 m

85 715-05149 PIPE, TYPE 2, C RCULAR, 300 mm 80. 000 m

86 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 80. 000 m

87 715-05217 PIPE, TYPE 5, C RCULAR 300 nm 202. 000 m

88 715-05407 PI PE, END BENT DRAIN, 150 nmm 88. 000 m

89 715-44240 CONCRETE, A, STRUCTURES 12. 000 n8
90 715-46000 PI PE END SECTI ON, 300 mm 14. 000 EACH
91 715-46005 PI PE END SECTI ON, 375 mm 8. 000 EACH
92 718-06528 OUTLET PROTECTOR, 1 12. 000 EACH
93 718-52610 AGGREGATE FOR UNDERDRAI NS 546. 500 n8

94 718-99153 GEOTEXTI LES FCR UNDERDRAI N 5, 029. 400 ng



SCHEDULE OF PAY | TEMS PAGE 70
CALL CRDER : 440 CONTRACT ID : B -26258-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD AND BRI DGE REHABI LI TATI ON,

95 720-45025 I NLET, D6 8. 000 EACH
96 720-45030 I NLET, E7 4.000 EACH
97 720-45125 I NLET, D6, MODI Fl ED 4.000 EACH
98 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 56. 000 EACH
99 728-98377 MASONRY CQATI NG LUWP LUWP
100 728-98377 MASCNRY COATI NG LUWP LUWP
101 801-03290 CONSTRUCTION SIGN, C 3. 000 EACH
102 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
103 801- 06207 TEMPCORARY PAVEMENT MARKI NG, REMOVABLE, 100 mm 11, 065. 000 m
104 801-06216 TEMPORARY TRANSVERSE PAVEMENT NMARKI NG 600 mm 10. 000 m
105 801- 06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 200 nm 1, 455. 000 m
106 801-06605 BARRI CADE, IIIA 12. 000 EACH
107 801-06606 BARRI CADE, II11B 25. 000 EACH
108 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28. 000 EACH
109 801-06640 CONSTRUCTION SIGN, A 105. 000 EACH
110 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
111 801-06710 FLASH NG ARROW SI GN 1, 350. 000 DAY
112 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
113 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LuwP
114 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 6. 000 EACH
115 802-05701 SI GN POST, SQUARE, 1, RElINFORCED ANCHCR BASE 33. 150 m
116 802- 05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 13. 800 m
117 802-07048 TRAFFI C SI GN SUPPORT FOUNDATI ON, || 2.000 EACH
118 802-07138 W DE FLANGE SI GN PCST SUPPORT FOUNDATION, | X 2.000 EACH
119 802-07151 W DE FLANGE SI GN POST SUPPORT FOUNDATION, VI 2.000 EACH
120 802-76015 Sl G\, PANEL, ENCAPSULATED LENS W TH LEGEND 32. 460 ng
121 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 00. 500 ng
122 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 6. 080 n
123 802- 76095 STRUCTURAL STEEL, BREAKAVAY 452. 000 kg
124 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 2.000 EACH
125 802-76175 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT ASSEMBLY 6. 600 m
126 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100nm 10. 000 m
127 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 325. 000 m
128 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 325. 000 m
129 808-06716 LI NE, REMOVE 3, 855. 000 m
130 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 100 mm 2,740. 000 m
131 808-75053 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 200 nm 110. 000 m
132 808- 75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOWN 100 mm 3, 930. 000 m
133 808-75061 LI NE, PREFCRVED PLASTIC, BROKEN, WH TE, 125 nm 1, 025. 000 m
134 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 10. 000 m
135 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 141. 000 EACH
136 808-99077 LI NE, PREFCRVED PLASTIC, SOLID, WHI TE, 600 mm 10. 000 m



SCHEDULE OF PAY | TEMS PAGE 71
CALL CRDER : 450 CONTRACT ID : B -26280-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
6 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
7 202-02240 PAVEMENT, REMOVE 2, 036. 500 ng
8 202-02241 GUARDRAI L, REMOVE 2,845. 000 m
9 202-02278 CURB, CONCRETE, REMOVE 384. 600 m
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
16 202-51368 SLOPEWALL, REMOVE 130. 000 n2
17 202-60820 SURFACE M LLI NG ASPHALT 1,527.000 n
18 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 49, 526. 300 n2
19 203-02000 EXCAVATI ON, COVWWON 900. 000 n8
20 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 12. 000 EACH
21 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 268. 200 ng
22 210-07255 TIE DOMN ASSEMBLY 12. 000 EACH
23 211-06467 AGGREGATE FCR END BENT BACKFI LL 85. 800 n8
24 211-07454 STRUCTURE BACKFI LL 99. 000 n8
25 213-52830 FLOMBLE MORTAR 18. 000 ng
26 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 801. 300 My
27 303-01180 COVPACTED AGGREGATE, 53 6, 689. 000 My
28 402-07433 HVA TYPE B, SURFACE 174.900 My
29 402-07441 HVA TYPE B, BASE 1, 254. 500 My
30 406-05521 ASPHALT FOR TACK COAT 1, 583. 000 ng
31 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 26. 000 EACH
32 601-06224 | MPACT ATTENUATOR, CR W, TL-2 4. 000 EACH
33 601-06246 | MPACT ATTENUATOR, R2, Wi, TL-3 2.000 EACH
34 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 20. 000 EACH
35 601-94689 GUARDRAI L END TREATMENT, CS 14. 000 EACH
36 601-94690 GUARDRAI L END TREATMENT, M5 12. 000 EACH
37 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 758. 160 m
38 601-99108 GUARDRAI L, W BEAM DOUBLE FACED, 1.905 m SPACI NG 808. 000 m
39 601-99123 GUARDRAI L TRANSI TI ON, GP 2.000 EACH
40 601-99132 GUARDRAI L TRANSI TION, VH, 1.905 m SPACI NG 2.000 EACH
41 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 873. 000 m
42 602- 06646 TEMPORARY CONCRETE BARRI ER 1, 694. 000 m
43 602-06729 BARRI ER DELI NEATOR 52. 000 EACH
44  603- 06045 FENCE, CHAIN LINK 1220 mm 60. 000 m
45 605- 06090 CURB, | NTEGRAL, CONCRETE 59. 700 m
46 605- 06095 CURB, | NTEGRAL, B, CONCRETE 298. 500 m
47 605- 06205 CENTER CURB, B, CONCRETE 13. 200 m
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CALL CRDER : 450 CONTRACT ID : B -26280-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 606- 07484 M LLED HVA SHOULDER CORRUGATI ONS 204. 000 m
49 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nmm 2, 250. 700 ng
50 616-02320 GEOTEXTI LES 90. 000 n
51 616-06405 RI PRAP, REVETMENT 14. 000 My
52 616- 06406 RI PRAP, REVETMENT 52. 000 n
53 616-51367 SLOPEWALL, CONCRETE, 100 nm 130. 000 n2
54 616-93772 I NSPECTI ON HOLE 24. 000 EACH
55 619-05926 ENVI RONVENTAL  CONTROL LUWP LuUWP
56 619-05926 ENVI RONVENTAL CONTRCOL LUWP LUWP
57 619-05926 ENVI RONVENTAL  CONTROL LUWP LuUWP
58 619-51859 PAI NT STEEL BRI DCE LUWP LUWP
59 619-61000 CLEAN STEEL BRI DGE LUMP LUWP
60 619-91955 CLEAN AND PAI NT END OF BEAVMS AND BEARI NGS LUWP LuUWP
61 619-91955 CLEAN AND PAI NT END OF BEAMS AND BEARI NGS LUWP LUWP
62 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
63 621-06559 MJULCHED SEEDI NG R 1, 229. 000 ng
64 621-06567 WATER 1. 500 kL
65 621-06574 SODDI NG 77.000 n2
66 702-51005 CONCRETE, A, SUBSTRUCTURE 85. 600 n8
67 702-51015 CONCRETE, B, FOOTI NGS 29. 200 n8
68 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 640. 600 kg
69 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 2,127.000 EACH
70 703-51030 REI NFORCI NG STEEL 34, 015. 000 kg
71 703-51032 REI NFORCI NG STEEL, EPOXY COATED 111, 162. 000 kg
72 703-90512 THREADED BAR SPLI CE 306. 000 EACH
73 703-97703 THREADED BAR SPLI CE, EPOXY COATED 2,170. 000 EACH
74 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 503. 400 n8
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 130. 600 n8
76 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 48. 000 EACH
77 706-51020 CONCRETE, C, RAILING 148. 400 n8
78 708-51813 PNEUMATI CALLY PLACED MORTAR 16. 000 n2
79 708-51814 WELDED STEEL W RE FABRI C 16. 000 n
80 709-51821 SURFACE SEAL LUWP LUWP
81 709-51821 SURFACE SEAL LUWP LUWP
82 709-51821 SURFACE SEAL LUWP LUWP
83 709-51821 SURFACE SEAL LUWP LUWP
84 709-51821 SURFACE SEAL LUWP LUWP
85 709-51821 SURFACE SEAL LUWP LUWP
86 711-51864 DRI LLED HOLE 12. 000 EACH
87 711-96242 DI APHRAGM RESET 28. 000 EACH
88 713-51820 TEMPORARY SUPPORT LUWP LUWP
89 715-91361 PI PE, PVC, 150 mm 4. 600 m
90 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 157. 000 ng
91 722-51842 BRI DGE DECK OVERLAY 6, 469. 300 ng
92 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 70. 600 ng
93 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 1, 050. 000 ng
94 722-51874 OVERLAY DAM 14. 800 n2
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CALL CRDER : 450 CONTRACT ID : B -26280-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

95 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 210. 600 m

96 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 57. 000 m

97 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 15. 000 EACH

98 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 4, 057. 000 m

99 801-06207 TEMPCRARY PAVEMENT MARKI NG, REMOVABLE, 100 mm 13, 153. 000 m
100 801-06605 BARRI CADE, 1I11A 2.000 EACH
101 801-06640 CONSTRUCTION SIGN, A 65. 000 EACH
102 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
103 801-06710 FLASH NG ARROW SI GN 570. 000 DAY
104 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
105 801-97643 TEMPCRARY BUZZ STRI PS 1, 040. 000 m
106 802- 96800 SHEAR STUD CONNECTOR 7,584. 000 EACH
107 808-06711 LI NE, PAINT, BROKEN, WHITE, 100 nm 638. 000 m
108 808-06713 LINE, PAINT, SCLID, WH TE, 100 mm 2,949. 000 m
109 808-06714 LINE, PAINT, SCLID, YELLOWN 100 mm 2, 969. 000 m
110 808-06716 LI NE, REMOVE 5, 277. 000 m
111 808-75008 LINE, PAINT, SOLID, WHITE, 200 nm 350. 000 m
112 808-75035 LINE, PAINT, SCLID, WHITE, 600 mm 84. 000 m
113 808-95933 CURB PAINTI NG YELLOW 384. 600 m
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CALL CRDER : 460 CONTRACT ID : B -26345-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD COFFICE, A 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GUARDRAI L, REMOVE 114. 300 m

6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

7 202-60820 SURFACE M LLI NG ASPHALT 292. 800 n

8 203-02000 EXCAVATI ON, COVMON 119. 100 ng

9 203-02070 BORROW 700. 400 n8
10 205-06936 TEMPORARY SEDI MENT TRAP 22.800 My
11 205-06937 TEMPORARY S| LT FENCE 207. 000 m
12 211-06467 AGGREGATE FOR END BENT BACKFI LL 11. 400 n8
13 211-07454 STRUCTURE BACKFI LL 1. 800 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 297. 200 My
15 402-07432 HVA TYPE A, SURFACE 35. 700 My
16 402-07435 HVA TYPE A, | NTERVEDI ATE 9. 500 My
17 402- 07440 HVA TYPE A, BASE 70. 300 M
18 404-05511 SEAL CQAT, 2 390. 500 n
19 405-05517 ASPHALT FOR PRI ME COAT 00. 620 My
20 406-05520 ASPHALT FOR TACK COAT 00. 160 My
21 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
22 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 3. 000 EACH
23 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
24 601- 06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
25 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 70. 490 m
26 602-06729 BARRI ER DELI NEATOR 12. 000 EACH
27 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 mm 140. 700 ng
28 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
29 615-06490 R GHT OF WAY MARKER 8. 000 EACH
30 616-02320 GEOTEXTI LES 264. 500 n
31 616-06405 RI PRAP, REVETMENT 37. 300 My
32 616-06451 Rl PRAP, UNI FORM 75. 900 My
33 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
34 621-06559 MJULCHED SEEDI NG R 1, 447.000 ng
35 702-51005 CONCRETE, A, SUBSTRUCTURE 16. 500 n8
36 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 272.000 EACH
37 703-51030 REI NFORCI NG STEEL 1, 842. 000 kg
38 703-51032 REI NFORCI NG STEEL, EPOXY COATED 4, 431. 000 kg
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 49. 400 n8
40 706-06347 RAILING CF-1 60. 900 m
41 709-51821 SURFACE SEAL LUWP LUWP
42 715- 03475 SAFETY METAL END SECTION, 4:1, 375 mm 4. 000 EACH
43 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 29. 000 m
44 715- 05407 PI PE, END BENT DRAIN, 150 mm 25. 000 m
45 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 25.500 m
46 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH

47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 75
CALL CRDER : 460 CONTRACT ID : B -26345-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06640 CONSTRUCTI ON SI GN, A 16. 000 EACH
49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 801-07119 BARRI CADE, I11-B 28. 800 m
51 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 420. 000 m
52 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 420. 000 m
53 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 23. 000 EACH

54 808- 75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 23. 000 EACH
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CALL CRDER : 480 CONTRACT ID : B -26464-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE, STR NO 26- 34- 8550, PRECAST RElI NFORCED CONCRETE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 3. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

6 202-60820 SURFACE M LLING ASPHALT 1, 086. 000 ng

7 203-02000 EXCAVATI ON, COVMON 510. 000 n8

8 205-06932 TEMPCRARY CHECK DAM STRAW BALES 15. 000 m

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2. 000 EACH
10 205-06937 TEMPORARY SI LT FENCE 75. 000 m
11 207-07500 SUBGRADE TREATMENT, TYPE C 836. 000 ng
12 211-02050 B BORROW 10. 000 ng
13 211-07454 STRUCTURE BACKFI LL 578. 000 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 461. 000 My
15 402-07433 HVA TYPE B, SURFACE 178. 000 My
16 402-07438 HVA TYPE B, | NTERMVEDI ATE 132. 000 My
17 402-07441 HVA TYPE B, BASE 414. 000 My
18 405-05518 ASPHALT FOR PRI ME COAT 1, 106. 000 n
19 406-05521 ASPHALT FOR TACK COAT 3,071. 000 ng
20 603-06045 FENCE, CHAIN LINK 1220 mm 46. 000 m
21 605-06120 CURB, CONCRETE 12. 500 m
22 605-06140 CURB AND GQUTTER, CONCRETE 49. 000 m
23 610-07486 HVA FCR APPROACHES, TYPE A 57. 000 My
24 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
25 611-06498 VAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
26 615-06490 RI GHT OF WAY MARKER 6. 000 EACH
27 615-06500 MONUMENT, A 1. 000 EACH
28 615-06505 MONUMENT, B 1. 000 EACH
29 616-02320 GECTEXTI LES 385. 000 ng
30 616-06405 RI PRAP, REVETMENT 465. 000 My
31 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-01956 SEED M XTURE, LEGUME, 1 9. 000 kg
33 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 400. 000 n2
34 621-02770 ERCSI ON CONTROL BLANKET 260. 000 n
35 621-06548 SEED M XTURE, CV 2.000 kg
36 621-06559 MULCHED SEEDI NG R 400. 000 n
37 621-06567 WATER 8. 000 kL
38 621-06575 SODDI NG NURSERY 461. 000 n
39 714-03437 W NGMLL, PRECAST, REINFCRCED CONCRETE 88. 200 n2
40 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 18. 500 m
41 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 6. 500 m
42 715-05153 PIPE, TYPE 2, C RCULAR 525 nm 8. 600 m
43 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
44 720- 44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
45 720- 45045 I'NLET, J10 1. 000 EACH
46 720-97130 CATCH BASIN, V8 1. 000 EACH
47 720-98174 I NLET, B15 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 77
CALL CRDER : 480 CONTRACT ID : B -26464-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE, STR NO 26- 34- 8550, PRECAST RElI NFORCED CONCRETE

48 723-07105 STRUCTURE, PRECAST THREE- S| DED, 6100 nmm X 3050 nm 23.500 m
49 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
50 801-06606 BARRI CADE, 111B 6. 000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 56. 000 EACH
52 801- 06640 CONSTRUCTI ON SI GN, A 12. 000 EACH
53 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 9. 100 m
54 808-06712 LI NE, PAINT, BRCKEN, YELLOWN 100 mm 34. 000 m
55 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 228. 000 m
56 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 90. 000 m



SCHEDULE OF PAY | TEMS PAGE 78
CALL CRDER : 500 CONTRACT ID : B -26716-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 BRI DGE REPAI R- STRAI GHTEN BEAM

1 105-07038 FI ELD OFFICE, A 1. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 711-51038 STRUCTURAL STEEL LUMP LUWP
4 711-51864 DRI LLED HOLE 36. 000 EACH
5 711-51867 STRUCTURAL STEEL CUTTI NG 15. 360 SQ N
6 711-91149 STRAI GHTEN STEEL BEAM LUWP LuUWP
7 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 3. 000 EACH
8 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
9 801-06710 FLASH NG ARROW SI GN 16. 000 DAY
10 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP






